DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A090 REVI SI ON NO : BI DS OPENED ON : May 6 1999
CONTRACT NO: 005657 REGION NO : 1 AWARDED ON : May 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3276
HAWY CSR 20 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 LAKESI DE | NDUSTRI ES KRI EG CONSTRUCTI ON, | NC. ARC MATERI ALS CORPORATI ON, Dt
BOON ROAD TO 1165 HAVEKOST ROAD 98221-971: 70 W SLEEPER RD 6300 GLENVOOD AVE
SWANTOWN ROAD VI CI NI TY
98A090 PO BOX 729 98203- 4247
PROJECT - FEDERAL ANACORTES WA 98221072¢ OAK HARBOR WA 982778710 EVERETT WA 982030037
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
50, 000. 00 20, 000. 00 37, 000. 00 15, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 0300 ha 10, 000. 0000 20, 000. 0000 30, 000. 0000 25, 000. 0000
300. 00 600. 00 900. 00 750. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
2,500. 00 2, 400. 00 2, 500. 00 2,190. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
146. 0000 s 21. 0000 20. 0000 40. 0000 25. 0000
3, 066. 00 2,920.00 5, 840. 00 3, 650. 00
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
559. 0000 e 15. 0000 15. 0000 14. 0000 30. 0000
8, 385. 00 8, 385. 00 7,826.00 16, 770. 00
SURFACI NG
6 CRUSHED SURFACI NG TOP COURSE
497. 0000 t 18. 0000 25. 0000 18. 0000 20. 0000
8, 946. 00 12, 425. 00 8, 946. 00 9, 940. 00
LI QUI D ASPHALT
7 ASPHALT FOR TACK COAT
20. 8800 t 300. 0000 300. 0000 300. 0000 400. 0000
6, 264. 00 6, 264. 00 6, 264. 00 8, 352. 00
8 ANTI - STRI PPI NG ADDI TI VE
EST.
1, 484. 00 1, 484. 00 1, 484. 00 1, 484. 00
ASPHALT CONCRETE PAVEMENI
9 CRACK SEALI NG
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00

10 PLANI NG Bl TUM NOUS PAVEMENT
1359. 0000 n 38. 0000 8. 5000 7.0000 10. 0000
51, 642. 00 11, 551.50 9, 513. 00 13, 590. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

PS&E JOB NO: 98A090 REVI SI ON NO
CONTRACT NO: 005657 REGON NO :1
VERSI ON NO : 2 WORK ORDER# : 0L3276
HWY : SR 20

TITLE : SR 20

BOON ROAD TO
SWANTOWN ROAD VI CI NI TY

98A090
PROQJIECT : FEDERAL
COUNTY(S) : I SLAND
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

Bl D TABULATI ON REPORT

------- LOW BI DDER
LAKESI DE | NDUSTRI ES

1165 HAVEKOST ROAD 98221-971:

PO BOX 729

ANACORTES WA 98221072¢

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

469025

* Kk *

------- 2ND BI DDER

KRI EG CONSTRUCTI ON,
70 W SLEEPER RD

BI DS OPENED ON : May 6 1999
AWARDED ON : May 19 1999

I NC.

OAK HARBOR WA 982778710

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

457000

------- 3RD BI DDER

ARC MATERI ALS CORPORATI ON, Dl

6300 GLENWOOD AVE
98203- 4247

EVERETT WA 982030037

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

044002

ASPHALT CONCRETE PAVEMENI
11 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2

1885. 0000 t 38. 0000
71, 630. 00
12 ASPHALT CONC. FOR PAVEMENT REPAI
201. 0000 t 55. 0000
11, 055. 00
13 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
5080. 0000 t 35. 0000
177, 800. 00
14 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
5,334.00
15 COWPACTI ON PRI CE ADJUSTMENT
CALC
3, 020. 00
16 ASPHALT CONC. APPROACH CL. B PG 58-2:
101. 0000 t 60. 0000
6, 060. 00
TRAFFI C
17 EXTRUDED CURB
64. 0000 n 16. 0000
1, 024.00
18 RAI SI NG EXI STI NG BEAM GUARDRAI L
200. 0000 n 20. 0000
4, 000. 00
19 REPAIR | MPACT ATTENUATOR
EST.
3, 000. 00
20 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 6, 500. 0000
6, 500. 00
21 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
330. 0000 HR 35. 0000
11, 550. 00

37.7500
71,158.75

50. 0000
10, 050. 00

34. 5000

175, 260. 00

5,334.00

3, 020. 00

50. 0000

5, 050. 00

20. 0000

1, 280. 00

20. 1000

4,020. 00

3, 000. 00

3, 000. 0000
3, 000. 00

30. 0000
9, 900. 00

35. 0000
65, 975. 00

60. 0000
12, 060. 00

34. 0000

172,720. 00

5,334.00

3, 020. 00

60. 0000

6, 060. 00

16. 0000

1, 024.00

20. 0000

4, 000. 00

3, 000. 00

8, 500. 0000
8, 500. 00

30. 0000
9, 900. 00

38. 0000
71, 630. 00

85. 0000
17, 085. 00

38. 0000

193, 040. 00

5,334.00

3, 020. 00

85. 0000

8, 585. 00

20. 0000

1, 280. 00

20. 1000

4,020. 00

3, 000. 00

4, 000. 0000
4, 000. 00

30. 0000
9, 900. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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* Kk *

Bl D TABULATI ON REPORT

PS&E JOB NO: 98A090 REVI SI ON NO : BI DS OPENED ON : May 6 1999
CONTRACT NO: 005657 REGION NO : 1 AWARDED ON : May 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3276
HAWY CSR 20 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 LAKESI DE | NDUSTRI ES KRI EG CONSTRUCTI ON, | NC. ARC MATERI ALS CORPORATI ON, Dt
BOON ROAD TO 1165 HAVEKOST ROAD 98221-971: 70 W SLEEPER RD 6300 GLENVOOD AVE
SWANTOWN ROAD VI CI NI TY
98A090 PO BOX 729 98203- 4247
PROJECT - FEDERAL ANACORTES WA 98221072¢ OAK HARBOR WA 982778710 EVERETT WA 982030037
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 FLEXI BLE GUI DE POST
36. 0000 EACH 25. 0000 22.0000 30. 0000 22.0000
900. 00 792. 00 1, 080. 00 792. 00
23 PAINT STRI PE
12095. 0000 8 0. 2800 0. 2900 0. 3280 0. 2900
3, 386. 60 3,507.55 3,967.16 3,507.55
24  METHYLMETHACRYLATE DRAI NAGE MARKI NG
16. 0000 EACH 9. 0000 45. 0000 15. 0000 45. 0000
144. 00 720. 00 240. 00 720. 00
25  METHYLMETHACRYLATE GORE STRI PE
145. 0000 8 10. 0000 12. 0000 12. 3400 12. 0000
1, 450. 00 1, 740. 00 1, 789. 30 1, 740. 00
26  METHYLMETHACRYLATE STOP BAR
46.5000 8 14. 0000 38. 0000 35. 0000 38. 0000
651. 00 1,767.00 1, 627.50 1,767.00
27  METHYLMETHACRYLATE TRAFFI C ARROW
4.0000 EACH 35. 0000 165. 0000 125. 0000 165. 0000
140. 00 660. 00 500. 00 660. 00
28  METHYLMETHACRYLATE TRAFFI C LETTER
22.0000 EACH 44,0000 65. 0000 99. 5000 65. 0000
968. 00 1, 430. 00 2,189. 00 1, 430. 00
29 RAI SED PAVEMENT MARKER TYPE 2
3.2000 HUND 325. 0000 300. 0000 385. 0000 300. 0000
1, 040. 00 960. 00 1, 232.00 960. 00
30 TEMPORARY PAVEMENT MARKI NG
4569. 0000 8 0. 3000 0. 2000 0. 2000 0. 2500
1, 370.70 913. 80 913. 80 1,142.25
31 PERMANENT S| GNI NG
L.S.
4, 500. 00 4, 500. 00 4,500. 00 4,500. 00
32 TRAFFI C SAFETY DRUM
50. 0000 EACH 65. 0000 40. 0000 40. 0000 50. 0000
3, 250. 00 2, 000. 00 2, 000. 00 2,500. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

Bl D TABULATI ON REPORT

PS&E JOB NO: 98A090 REVI SI ON NO : BI DS OPENED ON : May 6 1999
CONTRACT NO: 005657 REGION NO : 1 AWARDED ON : May 19 1999
VERSI ON NO : 2 WORK ORDER# : 0L3276
HAWY CSR 20 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 LAKESI DE | NDUSTRI ES KRI EG CONSTRUCTI ON, | NC. ARC MATERI ALS CORPORATI ON, Dt
BOON ROAD TO 1165 HAVEKOST ROAD 98221-971: 70 W SLEEPER RD 6300 GLENVOOD AVE
SWANTOWN ROAD VI CI NI TY
98A090 PO BOX 729 98203- 4247
PROJECT - FEDERAL ANACORTES WA 98221072¢ OAK HARBOR WA 982778710 EVERETT WA 982030037
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
33 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 2, 000. 0000 2, 500. 0000 5, 000. 0000 8, 600. 0000
4,000. 00 5, 000. 00 10, 000. 00 17, 200. 00
34 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
360. 0000 HR 10. 0000 5. 0000 6. 0000 7.0000
3, 600. 00 1, 800. 00 2,160. 00 2,520.00
35 TYPE |1l BARRI CADE
10. 0000 EACH 150. 0000 150. 0000 150. 0000 150. 0000
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 2,500. 00 2, 000. 00 7, 000. 00
37 TRAFFI C CONTROL LABOR
1900. 0000 HR 28. 0000 30. 0000 28. 0000 31. 0000
53, 200. 00 57, 000. 00 53, 200. 00 58, 900. 00
38 TRAFFI C CONTROL VEHI CLE
45. 0000 DAY 65. 0000 40. 0000 40. 0000 80. 0000
2,925.00 1, 800. 00 1, 800. 00 3, 600. 00
39 TRAFFI C CONTROL SUPERVI SOR
450. 0000 HR 30. 0000 35. 0000 28. 0000 35. 0000
13, 500. 00 15, 750. 00 12, 600. 00 15, 750. 00
40 CONSTRUCTI ON SI GNS CLASS A
21. 6500 e 100. 0000 130. 0000 130. 0000 130. 0000
2, 165. 00 2,814.50 2,814.50 2,814.50
OTHER | TEMS
41 MONUMENT CASE AND COVEF
24.0000 EACH 250. 0000 200. 0000 200. 0000 200. 0000
6, 000. 00 4, 800. 00 4,800. 00 4, 800. 00
42 ADJUST MONUMENT CASE AND COVEF
2. 0000 EACH 200. 0000 200. 0000 200. 0000 200. 0000
400. 00 400. 00 400. 00 400. 00
43 ADJUST MANHOLE
2. 0000 EACH 375. 0000 500. 0000 500. 0000 500. 0000
750. 00 1, 000. 00 1, 000. 00 1, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A090
CONTRACT NO: 005657
VERSI ON NO : 2

HWY : SR 20

TITLE : SR 20
BOON ROAD TO
SWANTOWN ROAD VI CI NI TY

REVI SI ON NO :
REGON NO :1
WORK ORDER# : 0L3276

BI DS OPENED ON : May 6 1999
AWARDED ON : May 19 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

LAKESI DE | NDUSTRI ES KRI EG CONSTRUCTI ON, | NC.
1165 HAVEKOST ROAD 98221-971: 70 W SLEEPER RD
PO BOX 729

ARC MATERI ALS CORPORATI ON, Dt
6300 GLENWOOD AVE
98203- 4247

PROJECT : ziggiZL ANACORTES WA 98221072¢ OAK HARBOR WA 982778710 EVERETT WA 982030037
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
44 ADJUST CATCH BASI M
1. 0000 EACH 500. 0000 500. 0000 500. 0000 500. 0000
500. 00 500. 00 500. 00 500. 00
45 ADJUST VALVE BOX
3. 0000 EACH 300. 0000 250. 0000 250. 0000 250. 0000
900. 00 750. 00 750. 00 750. 00
46 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
47 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
48 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
CONTRACT TOTAL $566, 799. 30 $496, 706. 10 $510, 428. 26 $554, 072. 30




